Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 70
05. LOCKS (75' x 1200')

Associated General Items QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Associated General Items
Gages 2.00 EA 0 0 0 800 800 400.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002

Eff. Date 03/30/01 PROJECT SORO75:

DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES)

05. LOCKS (75" x 1200')

GIWW Lock Feasibility Study - Bayou Sorrell Lock

TIME 14:22:28

DETAIL PAGE 71

fertilize, seed, and mulch

Price quote from La Erosion
Control

Seeding, Fertlizing, and Mulch

Site Work
Associated General Items

LOCKS (75t x 1200')

LABOR ID: BYUSOR EQUIP ID: NAT95A

1200.00
39,600 1200.00

QUANTY UOM CREW ID CUTPUT LABOR EQUIPMNT MATERIAL MISC
0.00 0.00 0.00  1200.00

33.00 ACR 0.00 0 0 0 39,600
33.00 ACR 0 0 0 39,600
0 0 0 40,400

0 0 0 40,400

3710380 3,057,789 12324955 19721648

Currency in DOLLARS

CREW ID: BYUSOR

38,814,772

UPB ID: NAT95A



